

Job Address
3434 Maple St
Davey, NE 68536

LeRoy (Bud) Geistlinger
Lgeistlinger@lanaster.ne.gov
402-441-7797

Attachment 1

CITY OF LINCOLN, LANCASTER COUNTY, CITY OF LINCOLN-LANCASTER
COUNTY PUBLIC BUILDING COMMISSION
UNIT PRICE QUOTATION

Billing

This Document Is Required For All Unit Price Projects
Fencing Services, Bid No. 16-280

Lancaster County Engineer
444 Cherry Crk Rd, #B
Lincoln, NE 68528

Date: 6-19-18

TO DEPARTMENT/AGENCY REPRESENTATIVE: Engineering - LeRoy Geistlinger
FROM (CONTRACTOR): American Fence of Lincoln AWARD LEVEL: 3

PROJECT DESCRIPTION: 6' Galvanized, chain link fence w/
each - 30' wide Double Gates for Davey, Nebraska
Fill in the following Tables in the areas as shown. If an item does not apply, please do not make an entry in that column.
* Class 2 2.0 oz fabric

TIME OF COMPLETION

| | |
|----------------------------|----------------|
| Estimated Start Date | <u>30 days</u> |
| Number of Days to Complete | <u>14 Days</u> |

LABOR COST TABLE

| CONTRACTOR | per hr. rate | Estimated # Hours | Estimated Total |
|--|----------------|-------------------|------------------|
| First Fencing Crew with Truck & Basic Tools | \$24.50 | <u>100</u> | <u>\$1470.00</u> |
| Second Fencing Crew with Truck & Basic Tools | \$24.50 | <u>100</u> | <u>\$1470.00</u> |
| Third Fencing Crew with Truck & Basic Tools | \$24.50 | <u>100</u> | <u>\$1470.00</u> |
| <u>Gate Fabrication</u> | <u>\$24.50</u> | <u>20</u> | <u>\$490.00</u> |
| TOTAL LABOR | | | <u>\$4900.00</u> |

EQUIPMENT AND MATERIAL COSTS

| ITEM | COST | % of Markup | Estimated Total |
|------------------------------|------------------|-------------|-------------------|
| Total Rental Equipment Costs | <u>\$1650.00</u> | 5% | <u>\$1732.50</u> |
| Total Materials Cost | <u>\$14473</u> | 5% | <u>\$15196.65</u> |
| Total Shipping/Freight Cost | | | |

SUBCONTRACTORS COSTS

| SUB-CONTRACTOR (NAME) | COST | % of Markup | Estimated Total |
|-----------------------|------|-------------|-----------------|
| Sub No. 1 | | 5% | |
| Sub No. 2 | | 5% | |

TOTAL ESTIMATED COST -- NOT TO EXCEED:



\$21,829.15 (Exempt)

FIRM: American Fence
BY: Jan Pligge
ADDRESS: 3301 N 35th St
Lincoln, NE 68504
402-467-2511

APPROVED BY: [Signature]
Department/Agency/Rep
PHONE NO: 441-6030
DATE: 6-21-18

| |
|-----------------------|
| Change Order #: _____ |
| Accepted: _____ |
| Not Accepted: _____ |

PART II DAVEY



Job Address:
 SW 100th + W. 56th Ave
 Denton, NE 68339

Leroy (Bud) Geistlinger
 Lgeistlinger@lanaster.ne.gov
 402-441-7797
 Attachment 1

CITY OF LINCOLN, LANCASTER COUNTY, CITY OF LINCOLN-LANCASTER
 COUNTY PUBLIC BUILDING COMMISSION
UNIT PRICE QUOTATION

Billing

This Document Is Required For All Unit Price Projects

Fencing Services, Bld No. 16-280

Lancaster County Engr
 444 Cherry Crk Rd, #
 Lincoln, NE 68528

Date: 6-19-18

TO DEPARTMENT/AGENCY REPRESENTATIVE: Engineering - Leroy Geistlinger
 FROM (CONTRACTOR): American Fence of Lincoln **AWARD LEVEL: 3**

PROJECT DESCRIPTION: 6' Galvanized chain link fence w/
2 ea - 30' wide Double Gates for Denton Nebraska.
Fill in the following Tables in the areas as shown. If an item does not apply, please do not make an entry in that column.
 * Class 2, 2.0 oz Fabric

TIME OF COMPLETION

| | |
|----------------------------|---------|
| Estimated Start Date | 30 days |
| Number of Days to Complete | 14 days |

LABOR COST TABLE

| CONTRACTOR | per hr. rate | Estimated # Hours | Estimated Total |
|--|----------------|-------------------|-------------------|
| First Fencing Crew with Truck & Basic Tools | \$24.50 | 60 | \$1470.00 |
| Second Fencing Crew with Truck & Basic Tools | \$24.50 | 60 | \$1470.00 |
| Third Fencing Crew with Truck & Basic Tools | \$24.50 | 60 | \$1470.00 |
| <u>Gate Fabrication</u> | <u>\$24.50</u> | <u>20</u> | <u>\$490.00</u> |
| TOTAL LABOR | | | \$4,900.00 |

EQUIPMENT AND MATERIAL COSTS

| ITEM | COST | % of Markup | Estimated Total |
|------------------------------|-------------|-------------|-----------------|
| Total Rental Equipment Costs | \$11,500.00 | 5% | \$12,075.00 |
| Total Materials Cost | \$14,992.00 | 5% | \$15,741.60 |
| Total Shipping/Freight Cost | | | |

SUBCONTRACTORS COSTS

| SUB-CONTRACTOR (NAME) | COST | % of Markup | Estimated Total |
|-----------------------|------|-------------|-----------------|
| Sub No. 1 | | 5% | |
| Sub No. 2 | | 5% | |

TOTAL ESTIMATED COST - NOT TO EXCEED:

\$22,374.10 (Exempt)

FIRM: American Fence
 BY: Jan Pligge
 ADDRESS: 3301 N. 35th St.
Lincoln, NE 68504
402-467-2511

APPROVED BY: [Signature]
 Department Agency/Rep
 PHONE NO: 441-6030
 DATE: 6-21-18

| |
|-----------------------|
| Change Order #: _____ |
| Accepted: _____ |
| Not Accepted: _____ |

PART I
S.W. 100TH ST. & W. SALTILLO RD.



PROPOSED FENCE (895') — x — x —
30' OPENING (A)
RIGHT OF WAY LINE — — — — —
PROPERTY LINE - - - - -



LOT 6, I.T.
NE 1/4, SEC. 4, T8N, R5E

SALTILLO RD.

SECTION LINE

45' RADIUS

S.W. 100TH ST.