## LANCASTER COUNTY

Pamela L. Dingman, P.E. County Engineer

## **ENGINEERING**

Kenneth D. Schroeder, R.L.S. Deputy County Surveyor

**DEPARTMENT** 

DATE:

June 14, 2018

TO:

Todd Wiltgen, Chairperson

Lancaster County Board of Commissioners

FROM:

Pamela L. Dingman, P.E.

Lancaster County Engineer

SUBJECT:

PROJECT NO. 18-25

BID NO. 18-091

SCOUR REPAIR AT BRIDGE H-119

We have reviewed the bids received for the project listed above.

Two bids were received from the following firms:

High Plains Enterprises Inc. in the amount of

\$314,903.50

· JJK Construction, LLC in the amount of

\$334,496.28

Judds Brothers Construction in the amount of

\$414,063.70

After review of the bids received, it has been determined that the lowest bid with High Plains Enterprises Inc. is rejected.

Therefore, we recommend that it be awarded to the firm of JJK Construction, LLC, with the low, responsive, responsible total bid of \$334,496.28.

This recommendation is contingent on the bidder meeting all the requirements of the contract documents including the insurance and bonding requirements.

cc:

Bob Walla, Purchasing Department Kelly Lundgren, County Clerk's Office Kevin Mack, High Plains Enterprises Inc.

| <b>Event Number</b>      | 18-091                                      | Organization   | Lincoln Purchasing    |
|--------------------------|---|----------------|-----------------------|
| Event Title              | SCOUR REPAIR AT BRIDGE H-119, PROJECT       | T Workgroup    | Lincoln Purchasing    |
| <b>Event Description</b> | If you need assistance in preparing your bi | id Event Owner | Robert Walla          |
| Event Type               | Bid   | Email          | rwalla@lincoln.ne.gov |
| Issue Date               | 3/29/2018 08:16:36 AM (CT)                  | Phone          | 1 (402) 441-8309      |
| Close Date               | 4/18/2018 12:00:00 PM (CT)                  | Fax            | 1 (402) 441-6513      |

| Responding Supplier             | City    | State | Response Submitted         | <b>Lines Responded</b> | Response Total |
|---------------------------------|---------|-------|----------------------------|------------------------|----------------|
| HIGH PLAINS ENTERPRISES INC (   | Martell | NE    | 4/18/2018 11:17:55 AM (CT) | 1                      | \$314,903.50   |
| JJK Construction, LLC           | Lincoln | NE    | 4/18/2018 11:35:50 AM (CT) | 1                      | \$334,496.28   |
| Judds Brothers Construction Co. | Lincoln | NE NE | 4/18/2018 10:01:26 AM (CT) | 1                      | \$414,063.70   |

Please note: Lines Responded and Response Total only includes responses to specification. No alternate response data is included.

|        |   |     |          | TERPRISES INC (High Plains Diversified |              | JJK Construction, LLC |              | Judds Brothers Construction Co. |              |
|--------|---|-----|----------|--|--------------|-----------------------|--------------|---------------------------------|--------------|
|        |   |     |          | Total Price                            | \$314,903.50 | Total Price           | \$334,496.28 | Total Price                     | \$414,063.70 |
| Line # | Description                             | QTY | UOM      | Unit                                   | Extended     | Unit                  | Extended     | Unit                            | Extended     |
| 1      | SCOUR REPAIR AT BRIDGE H-119, PROJECT N | 1   | Lump Sum | \$314.903.50                           | \$314,903.50 | \$334,496.28          | \$334,496.28 | \$414,063.70                    | \$414,063.70 |

| Line # | Att# | Attribute Name               | Attribute Note             | HIGH PLAINS ENTE   | JJK Construction, L | Judds Brothers Const |
|--------|------|------------------------------|----------------------------|--------------------|---------------------|----------------------|
| Header | 1    | Instructions to Bidders      | I acknowledge reading an   | Yes                | Yes                 | Yes                  |
| Header | 2    | Supplemental Instruction:    | I acknowledge reading an   | Yes                | Yes                 | Yes                  |
| Header | 3    | Insurance Requirements a     | Vendor agrees to the app   | Yes                | Yes                 | Yes                  |
| Header | 4    | NDOR Standard Specs for      | I acknowledge reading an   | Yes                | Yes                 | Yes                  |
| Header | 5    | Work Resume Form             | I have attached my Contra  | Yes                | Yes                 | Yes                  |
| Header | 6    | Method of Completion         | I have attached my Metho   | Yes                | Yes                 | Yes                  |
| Header | 7    | Special Provisions           | I acknowledge reading an   | Yes                | Yes                 | Yes                  |
| Header | 8    | Barricade and Detour Plan    | I acknowledge reading an   | Yes                | Yes                 | Yes                  |
| Header | 9    | Sample Contract              | I acknowledge reading an   | Yes                | Yes                 | Yes                  |
| Header | 10   | Bonds                        | I acknowledge that the Pe  | Yes                | Yes                 | Yes                  |
| Header | 11   | Tax Exempt Certification I   | Materials being purchase   | Yes                | Yes                 | Yes                  |
| Header | 12   | Tax Assessment Form          | I acknowledge reading an   | Yes                | Yes                 | Yes                  |
| Header | 13   | Bid Bond Submission          | I acknowledge and under    | I have scanned and | I have scanned and  | I have scanned and   |
| Header | 14   | Project Dates                | The Contractor agrees that | Yes                | Yes                 | Yes                  |
| Header | 15   | Unit Price Spreadsheets      | I acknowledge the Excel s  | Yes                | Yes                 | Yes                  |
| Header | 16   | Employee Class Act Affida    | I acknowledge if awarded   | Yes                | Yes                 | Yes                  |
| Header | 17   | Contact                      | Name of person submitting  | Kevin G. Mack      | Jeremy Kyncl        | John R Judds         |
| Header | 18   | Electronic Signature         | Please check here for you  | Yes                | Yes                 | Yes                  |
| Header | 19   | U.S. Citizenship Attestation | Is your company legally co | : No               | No                  | NO                   |

| Responding Supplier            | Signature Full Name | Signature Email              | Supplier Notes |
|--------------------------------|---------------------|------------------------------|----------------|
| HIGH PLAINS ENTERPRISES INC    | (Kevin George Mack  | kevin@highplainsnebraska.com |                |
| JJK Construction, LLC          | Jeremy Kyncl        | jeremy@jjk.construction      |                |
| Judds Brothers Construction Co | o. John Judds       | jjudds@juddsbros.com         |                |