

Event Number	18-172 Addendum 1	Organization	Lincoln Purchasing
Event Title	Concrete Box Culverts G-111 and G-144, Pr	Workgroup	Lincoln Purchasing
Event Description	If you need assistance in preparing your bid	Event Owner	Robert Walla
Event Type	Bid	Email	rwalla@lincoln.ne.gov
Issue Date	6/15/2018 02:41:01 PM (CT)	Phone	1 (402) 441-8309 x
Close Date	6/27/2018 12:00:00 PM (CT)	Fax	1 (402) 441-6513 x

Responding Supplier	City	State	Response Submitted	Lines Responded	Response Total
TCW Construction Inc.	Lincoln	NE	6/26/2018 07:37:28 PM (CT)	2	\$377,025.15
JJK Construction, LLC	Ceresco	NE	6/27/2018 11:05:18 AM (CT)	2	\$437,655.20
H.R. Bookstrom Construction, I	Lincoln	NE	6/27/2018 11:56:36 AM (CT)	2	\$548,159.55

Please note: Lines Responded and Response Total only includes responses to specification. No alternate response data is included.

Line #	Description	Mfgr	Mfgno	QTY	UOM	TCW Construction Inc.		JKK Construction, LLC	
						Total Price	\$377,025.15	Total Price	\$437,655.20
						Unit	Extended	Unit	Extended
1	Concrete Box Culvert G-111, Project 17-09 --			1	Lump Sum	<u>\$196,648.27</u>	\$196,648.27	\$222,807.97	\$222,807.97
2	Concrete Box Culvert G-144, Project 17-09 --			1	Lump Sum	<u>\$180,376.88</u>	\$180,376.88	\$214,847.23	\$214,847.23

.R. Bookstrom Construction, IN		
---------------------------------------	--	--

Total Price		\$548,159.55
--------------------	--	---------------------

Line #	Unit	Extended
1	\$273,786.72	\$273,786.72
2	\$274,372.83	\$274,372.83

Line	Responding Supplier	Supplier Notes
1	TCW Construction Inc.	There is a formula error that was not corrected in the proposal spreadsheet. Mr. Walla is aware of this issue. Spreadsheet total is incorrect. Total listed above is correct.

Line #	Att #	Attribute Name	Attribute Note	TCW Construction	JJK Construction, L	H.R. Bookstrom Construction, INC
Header	1	Instructions to Bidders	I acknowledge reading an	Yes	Yes	Yes
Header	2	Supplemental Instruction:	I acknowledge reading an	Yes	Yes	Yes
Header	3	Insurance Requirements	Vendor agrees to provide	Yes	Yes	Yes
Header	4	NDOR Standard Specs for	I acknowledge reading an	Yes	Yes	Yes
Header	5	Work Resume Form	I have attached my Contr	Yes	Yes	Yes
Header	6	Method of Completion	I have attached my Meth	Yes	Yes	Yes
Header	7	Barricade and Detour Plan	I acknowledge reading an	Yes	Yes	Yes
Header	8	Sample Contract	I acknowledge reading an	Yes	Yes	Yes
Header	9	Bonds	I acknowledge that the Pe	Yes	Yes	Yes
Header	10	Tax Exempt Certification	Materials being purchase	Yes	Yes	Yes
Header	11	Tax Assessment Form	I acknowledge reading an	Yes	Yes	Yes
Header	12	Bid Bond Submission	I acknowledge and unders	I have scanned and	I have scanned and	I have mailed my bi
Header	13	Project Dates	The Contractor agrees th	Yes	Yes	Yes
Header	14	Unit Price Spreadsheets	I acknowledge the Excel s	Yes	Yes	Yes
Header	15	Employee Class Act Affida	I acknowledge if awarded	Yes	Yes	Yes
Header	16	Contact	Name of person submittir	Joseph M. Delgado	Jeremy Kyncl	Derek Bookstrom
Header	17	Electronic Signature	Please check here for you	Yes	Yes	Yes
Header	18	U.S. Citizenship Attestatic	Is your company legally cc	No.	Corporation in NO	No
Header	19	Agreement to Addendum	Respondent hereby certif	Yes	Yes	Yes

Responding Supplier	Signature Full Name	Signature Email
TCW Construction Inc.	Joseph M. Delgado	jdelgado@tcwconstruction.com
JJK Construction, LLC	Jeremy Kyncl	jeremy@jjk.construction
H.R. Bookstrom Construction, Inc	Derek Bookstrom	derek@hrbookstrom.com

Supplier Notes

G-111 line item spreadsheet did not calculate bid item #10 (Incorporating Crushed Rock Surface Course) correctly. Item total should be \$954.00. Group 1 total should be \$54,590.39.