

LANCASTER
COUNTY

B-19-0029
Pamela L. Dingman, P.E.
County Engineer


ENGINEERING

Kenneth D. Schroeder, R.L.S.
Deputy County Surveyor

DEPARTMENT

DATE: January 24, 2019

TO: Jennifer Brinkman, Chairperson
Lancaster County Board of Commissioners

FROM: Pamela L. Dingman, P.E. 
Lancaster County Engineer

SUBJECT: PROJECT NO. 17-03
BID NO. 19-029
WEST RAYMOND ROAD – REPLACEMENT OF COUNTY BRIDGE C-91
AND WEST RAYMOND ROAD OVERLAY

We have reviewed the bids received for the project listed above and recommend that it be awarded to the firm of Pavers, Inc. of Waverly, Nebraska, with the low total bid of \$2,581,880.25.

This recommendation is contingent on the bidder meeting all the requirements of the contract documents including the insurance and bonding requirements.

cc: Bob Walla, Purchasing Department
Monet McCullen, County Clerk's Office
Mike Tidball, Pavers, Inc.

PLD/LL/CP/bml

F:\Projects\17-03_West_Raymond_Road_Replacement_Of-County_Bridge_C-91\Correspondence\AWD-BID.docx

Bid Request Number	19-029 Addendum 3	Organization
Title	West Raymond Road Replacement of County Bridge C-91 and West Raymond Road Overlay, I	Bid Creator
Description	If you need assistance in preparing your bid, contact our office at 402-441-8103 to set up a tra	Email
Bid Type	Bid	Phone
Open Date	1/11/2019 01:23:55 PM (CT)	Fax
Close Date	1/24/2019 12:00:00 PM (CT)	

Responding Suppliers

Name	City	State	Response Submitted	Lines Responded	Response Total
PAVERS, INC	WAVERLY	NE	1/24/2019 11:29:27 AM (CT)	2	\$2,581,880.25
Constructors Inc.	Lincoln	NE	1/24/2019 09:45:59 AM (CT)	2	\$2,859,880.40
K2 Construction (K2 Real Estate Development)	Lincoln	NE	1/24/2019 11:49:24 AM (CT)	2	\$2,977,705.74
JJK Construction, LLC	Ceresco	NE	1/24/2019 10:51:50 AM (CT)	2	\$3,017,744.04

Line Items

**West Raymond Road Replacement of County
Bridge C-95, Project No. 17-03 - Part I (C-91) --
Total Lump Sum attached spreadsheet.**

Line 1

<u>Name</u>	<u>QTY</u>	<u>UOM</u>	<u>Unit Price</u>	<u>Extended</u>	<u>Alternate Specification</u>
PAVERS, INC	1	Lump Sum	\$1,557,638.00	\$1,557,638.00	
K2 Construction (K2 Real Estate Development)	1	Lump Sum	\$1,631,637.41	\$1,631,637.41	
JJK Construction, LLC	1	Lump Sum	\$1,717,055.25	\$1,717,055.25	
Constructors Inc.	1	Lump Sum	\$1,770,362.30	\$1,770,362.30	

**West Raymond Road Overlay, Project No. 17-03 -
Part II (Overlay) -- Total Lump Sum attached
spreadsheet.**

Line 2

<u>Name</u>	<u>QTY</u>	<u>UOM</u>	<u>Unit Price</u>	<u>Extended</u>	<u>Alternate Specification</u>
PAVERS, INC	1	Lump Sum	\$1,024,242.25	\$1,024,242.25	
Constructors Inc.	1	Lump Sum	\$1,089,518.10	\$1,089,518.10	
JJK Construction, LLC	1	Lump Sum	\$1,300,688.79	\$1,300,688.79	
K2 Construction (K2 Real Estate Development)	1	Lump Sum	\$1,346,068.33	\$1,346,068.33	